                                        22 State Generic ICA Intervals
 12 State

Physical Collocation

Intervals for Arkansas, Kansas, Missouri, Oklahoma, Texas, California, Nevada, Michigan, Illinois, Indiana, Wisconsin, and Ohio.
Planning Fees 

The Planning Fee, recovers AT&T costs incurred to estimate the quotation of charges, project management costs, engineering costs, and other related planning activities for the Collocator’s request for the physical collocation arrangements.  The initial Planning Fee will apply to the Collocator’s physical collocation request. See Pricing Appendix B for exact pricing.

Intervals

AT&T will not select for the Collocator the type of physical collocation to be ordered.  The Collocator has sixty-five (65) business days from receipt of the quotation to accept the quotation.  The quotation expires after sixty-five (65) business days.   After sixty-five (65) business days, a new application and Planning Fee are required.

The delivery interval for Caged or Cageless Physical Collocation is determined by AT&T-12 STATE taking into consideration the various factors set forth in Table 1 below including, without limitation, the number of all Physical Collocation Applications submitted by Collocator, the type of Dedicated Space available for collocation, and the need for additional preparation of the space such as overhead racking, additional power or HVAC.

The delivery interval assigned will be provided to the Collocator by AT&T-12 STATE with the ten (10) calendar day space notification.  Each complete and accurate Physical Collocation Application received by AT&T-12 STATE from the Collocator will be processed in the order received unless the Collocator provides a priority list, whichever is applicable.

	      Table 1

	
	Number of All Applications submitted by One Collocator per state or metering region
	Overhead Iron/Racking Exists for Active Collocation Space Use
	Overhead Iron/Racking Does Not Exist for Active Collocation Space Use
	Additional Power or HVAC is not Required for the assigned Inactive Collocation Space Use
	Additional Power or HVAC is Required for the assigned Inactive Collocation Space Use

	
	1 - 10

11 – 20
	60 calendar days

65 calendar days
	80 calendar days

85 calendar days
	140 calendar days

145 calendar days
	180 calendar days

185 calendar days


Should the Collocator submit twenty-one (21) or more applications within ten (10) business days, the above delivery intervals will be increased by five (5) days for every five (5) additional applications or fraction thereof.  Any material revision to an application will be treated as a new application and will be subject to the time intervals set forth above.  For example, but not by way of limitation, if a Collocator submits twelve (12) Caged/Cageless Physical Collocation Applications in a state, the delivery intervals assigned by AT&T-12 STATE will depend on which variables apply within each Eligible Structure Physical Collocation is requested.

If Applications (1-4) are for Physical Collocation Space where Active Collocation Space is available and overhead iron/racking exists, the delivery intervals assigned will be sixty (60) days.  If Applications (5-6) are for Physical Collocation Space and only Inactive Collocation Space exists and additional power or HVAC is not required, the delivery interval assigned will be one hundred forty (140) calendar days.  If Applications (7-12) are for Physical Collocation Space where Active Collocation Space is available and overhead iron/racking does not exist, the delivery intervals assigned to Applications (7-10) will be eighty (80) calendar days and for Applications (11-12) will be assigned eighty-five (85) calendar days.

The second fifty percent (50%) payment must be received by AT&T-12 STATE prior to the   space being turned over to the Collocator.  At space turnover, the Actual Point of Termination (APOT) Connection(s) will be provided to the Collocator by AT&T-12 STATE.

 
For the following Augments, the Collocator must submit a complete and accurate Physical Collocation Application, along with an up-front payment of the Planning Fee and fifty percent (50%) of all applicable non-recurring charges.

-
168 DS1 connections and/or

-
48 DS3 connections and/or

-
400 Copper shielded cable pair connections

-
12 fiber pair connections

 
Applications (except requests for Adjacent Structure Collocation) received by AT&T-12 STATE from a Collocator within a ten (10) business day period shall be treated as submitted at the same time for purposes of administering the above intervals.  The Caged and Cageless Collocation delivery interval ends when roughed in and the assigned space has been distinctly marked by AT&T-12 STATE.

 The delivery interval for the above Augments is determined by AT&T-12 STATE taking into consideration the various factors set forth in Table 2 below including, without limitation, the number of all Physical Collocation Applications for the above Augments submitted by Collocator, the type of infrastructure available for collocation, and the need for additional preparation of the infrastructure such as overhead iron/racking and additional power.

 The delivery interval assigned will be provided to the Collocator by AT&T-12 STATE with the ten (10) calendar day Augment notification.  Each complete and accurate Physical Collocation Application received by AT&T-12 STATE from the Collocator will be processed in the order received unless the Collocator provides a priority list, whichever is applicable.

	 Table 2

	Number of All Applications submitted by One Collocator per state or metering region
	Necessary Elements such as Iron/Racking and Power exist for Physical Collocation Use
	Necessary Elements such as Iron/Racking and Power does not exist for Physical Collocation Use

	1 – 10

11- 20
	30 calendar days

35 calendar days
	60 calendar days

65 calendar days



Should the Collocator submit twenty-one (21) or more Physical Collocation Applications for cabling Augments within ten (10) business days, the above delivery intervals will be increased by five (5) days for every five (5) additional applications or fraction thereof.  Any material revision to a Physical Collocation Application for cabling Augments will be treated as a new application and will be subject to the delivery intervals set forth in Table 2 above.  All applications received by AT&T-12 STATE from a Collocator within a ten (10) business day period shall be treated as submitted at the same time for purposes of administering the above staggering intervals.

For example, but not by way of limitation, if a Collocator submits twelve (12) Physical Collocation Applications for cabling Augments in a state, the delivery intervals assigned will depend on which variables apply within each Eligible Structure requested:

If Applications (1-4) are for Physical Collocation cabling Augments where necessary elements such as overhead iron/racking and power exists, the delivery interval assigned will be thirty (30) days.  If Applications (5-12) are for Physical Collocation where necessary elements such as overhead iron/racking and power does not exists, the delivery interval assigned to Applications (5-10) will be sixty (60) calendar days and for Applications (11-12) sixty-five (65) calendar days.


For all Augments other than provided above, AT&T-12 STATE will work cooperatively with Collocator to negotiate a mutually agreeable delivery interval.


Within twenty (20) calendar days or mutually agreed upon time, from AT&T-12 STATE’s receipt of the confirmatory response in writing for an initial collocation arrangement to continue construction on the Physical Collocation job requested along with the fifty percent (50%) payment of non-recurring charges (unless payment was received with application), Network Support and/or appropriate departments will schedule a walk through visit with the telecommunications carrier and/or vendor to provide floor plans of space and the preliminary route design for the interconnection and power cabling.

13 State

Virtual Collocation

Intervals for Arkansas, Kansas, Missouri, Oklahoma, Texas, California, Nevada, Michigan, Illinois, Indiana, Wisconsin, and Ohio.. 

Planning Fees 

The Planning Fee, recovers AT&T costs incurred to estimate the quotation of charges, project management costs, engineering costs, and other related planning activities for the Collocator’s request for the physical collocation arrangements.  The initial Planning Fee will apply to the Collocator’s physical collocation request. See Pricing Appendix B for exact pricing.

Intervals

The delivery interval relates to the period in which AT&T-12 STATE shall construct and turnover to the Collocator’s AT&T-12 STATE Approved Vendor the requested Virtual Collocation Space.  The delivery interval begins on the date AT&T-12 STATE receives a complete and accurate Virtual Collocation Application from the Collocator.  The Collocator must provide AT&T-12 STATE, within seven (7) calendar days from the date of notification granting the application request, a confirmatory response in writing to continue construction along with the fifty percent (50%) payment of non-recurring charges (unless payment was received with application) or the delivery interval provided in table below will not commence until such time as AT&T-12 STATE has received such response and payment.  If the Collocator has not provided AT&T-12 STATE such response and payment by the twelfth (12th) calendar day after the date AT&T-12 STATE notified Collocator its request has been granted, the application will be canceled.  Dedicated space is not reserved until AT&T-12 STATE’s receipt of the confirmatory response in writing from the Collocator with applicable fees.  The delivery interval for Virtual Collocation is determined by AT&T-12 STATE taking into consideration the various factors set forth in Table (1) below including, without limitation, the number of all Virtual Collocation Applications submitted by Collocator and the need for additional preparation of the space such as overhead racking, additional power or HVAC.  The delivery interval assigned will be provided to the Collocator by AT&T-12 STATE with the ten (10) calendar day space notification.  Each complete and accurate Virtual Collocation Application received by AT&T-12 STATE from the Collocator will be processed in the order received unless the Collocator provides a priority list, whichever is applicable.

   Table 1

	Number of All Applications submitted by One Collocator per state or metering region
	Overhead Iron/Racking Exists for Virtual Collocation Space Use
	Overhead Iron/Racking Does Not Exist for Virtual  Collocation Space Use
	Additional Power or HVAC is Required for Virtual Collocation Space Use

	1 – 10

11 - 20
	60 calendar days

65 calendar days
	80 calendar days

85 calendar days
	180 calendar days

185 calendar days



Should the Collocator submit twenty-one (21) or more applications within ten (10) business days, the above delivery intervals will be increased by five (5) days for every five (5) additional applications or fraction thereof.  Any material revision to an application will be treated as a new application and the delivery intervals set forth in Table (1) above will be re-started.  All Virtual Collocation Applications received by AT&T-12 STATE from a Collocator within a ten (10) business day period shall be treated as submitted at the same time for purposes of administering the above staggering intervals.  The Virtual Collocation delivery interval ends when roughed in and the assigned space has been distinctly marked by AT&T-12 STATE.


For example, but not by way of limitation, if a Collocator submits twelve (12) complete and accurate Virtual Collocation Applications in a state, the delivery intervals assigned by AT&T-12 STATE will depend on which variables apply within each Eligible Structure Virtual Collocation is requested:


If Applications (1-4) are for Virtual Collocation Space where overhead racking exists, the delivery intervals assigned will be sixty (60) days.  If Applications (5-11) are for Virtual Collocation Space where overhead racking does not exist, the delivery intervals assigned to Applications (5-10) will be eighty (80) calendar days and Application (11) will be assigned eighty five (85) calendar days.  The Virtual Collocation Application (12) was requested in an Eligible Structure that needs additional HVAC added and would be assigned one hundred and eight five (185) calendar days.


Payment


The second fifty percent (50%) payment must be received by AT&T-12 STATE prior to the space being turned over to the Collocator’s AT&T-12 STATE Approved Vendor.  At space turnover, the Actual Point of Termination (APOT) Connection(s) will be provided to the Collocator’s AT&T-12 STATE Approved Vendor by AT&T-12 STATE.


Cable Augments


For the following interconnection cabling Augments, the Collocator must submit a complete and accurate Virtual Collocation Application:

17.3.3.1.1
168 DS1 connections and/or

17.3.3.1.2
48 DS3 connections and/or

400 Copper (shielded or nonshielded) cable pair connections

 and/or

12 fiber pair connections


This application must include an up-front payment of the Application Fee and fifty percent (50%) of all applicable non-recurring charges.


The cabling Augment interval is determined by AT&T-12 STATE taking into consideration the various factors set forth in Table (2) below including, without limitation, the number of all Virtual Collocation Applications for the above Augments submitted by Collocator, the type of infrastructure available for collocation, and the need for additional preparation of the infrastructure such as overhead racking and additional power.  The cabling Augment interval assigned will be provided to the Collocator by AT&T-12 STATE with the ten (10) calendar day Augment notification.  Each complete and accurate Virtual Collocation Application received by AT&T-12 STATE from the Collocator will be processed in the order received unless the Collocator provides a priority list, whichever is applicable.

	Number of All Applications submitted by One Collocator per state or metering region
	Necessary Elements such as Iron/Racking and Power exist for Virtual Collocation Use
	Necessary Elements such as Iron/Racking and Power does not exist for Virtual Collocation Use

	1 – 10

  11 -  20
	30 calendar days

35 calendar days
	60 calendar days

65 calendar days



Should the Collocator submit twenty-one (21) or more Virtual Collocation Applications for cabling Augments within ten (10) business days, the above cabling Augment intervals will be increased by five (5) days for every five (5) additional application or fraction thereof.  Any material revision to a Virtual Collocation Application for cabling Augments will be treated as a new application and the cabling Augment delivery intervals set forth in Table (2) above.  All cabling Augment applications received by AT&T-12 STATE from a Collocator within a ten (10) business day period shall be treated as submitted at the same time for purposes of administering the above staggering intervals.


For example, but not by way of limitation, if a Collocator submits twelve (12)  Virtual Collocation Applications for cabling Augments in a state, the delivery intervals assigned will depend on which variables apply within each Eligible Structure requested:


If Applications (1-4) are for Virtual Collocation cabling Augments where necessary elements such as overhead racking and power exists, the delivery interval assigned will be thirty (30) calendar days.  If Applications (5-12) are for Physical Collocation where necessary elements such as overhead racking and power does not exists, the delivery interval assigned to Applications (5-10) will be sixty (60) calendar days and for Applications (11-12) sixty five (65) calendar days.

                    All Other Augments


For all Augments other than provided above, AT&T-12 STATE will work cooperatively with Collocator to negotiate a mutually agreeable delivery intervals.

