COLLOCATION INTERVALS

AT&T ALABAMA, FLORIDA, GEORIGIA, KENTUCKY, LOUISIANA, MISSISSIPPI, NORTH & SOUTH CAROLINA, & TENNESSEE
APPLICATION RESPONSE INTERVALS FOR FLORIDA AND TENNESSEE
Within fifteen (15) days of receipt of a Bona Fide Application, it will have been determined that the amount of requested space is available, or a lesser amount of space is available. Should the CLEC submit ten (10) or more applications within ten (10) days, the initial fifteen (15) day response interval will increase by ten (10) days for every additional ten (10) applications or fraction thereof. 

 AT&T will provide an Application Response which includes sufficient information to enable the CLEC to move forward with placing a Firm Order.  The Application Response will include, at a minimum, the space configuration (if space was requested), the Cable Installation Fee, the Cable Records Fee, and any other applicable space preparation fees.

CONSTRUCTION AND PROVISIONING INTERVALS FOR FLORIDA AND TENNESSEE
Physical Collocation
AT&T will complete construction of physical collocation space for INITIAL requests as soon as possible within a maximum of ninety (90) days from receipt of a Bona Fide Firm Order, or as agreed to by the Parties.

For alterations to the initial space request, AT&T will complete construction of physical collocation space for AUGMENT requests including additional space as soon as possible within a maximum of ninety (90) days from receipt of a Bona Fide Firm Order, or as agreed to by the Parties.

AT&T will complete construction of physical collocation space for AUGMENT requests NOT requiring additional space as soon as possible within a maximum of forty-five (45) days from receipt of a Bona Fide Firm Order, or as agreed to by the Parties.
Virtual Collocation

AT&T will complete construction of virtual collocation space for INITIAL requests as soon as possible within a maximum of sixty (60) days from receipt of a Bona Fide Firm Order, or as agreed to by the Parties.

For alterations to the initial space request, AT&T will complete construction of virtual collocation space for AUGMENT requests including additional space as soon as possible within a maximum of sixty (60) days from receipt of a Bona Fide Firm Order, or as agreed to by the Parties.  
AT&T will complete construction of virtual collocation space for AUGMENT requests NOT requiring additional space as soon as possible within a maximum of sixty (60) days from receipt of a Bona Fide Firm Order, or as agreed to by the Parties.

Ordinary vs. extraordinary Conditions
Intervals are based upon “ordinary” conditions.  Ordinary conditions are defined as space being available with only minor changes being required to AT&T’s support systems in the central office.  (Examples include, but are not limited to, minor modifications to HVAC, cable support systems, and power plant.)

 “Extraordinary” conditions can include, but are not limited to, power plant additions or upgrades, major AT&T equipment rearrangements or additions; major mechanical additions or upgrades; major upgrades for ADA compliance; environmental hazards or hazardous materials abatement; and arrangements for which equipment shipping intervals are extraordinary in length.  With extraordinary conditions, the Parties may mutually agree to renegotiate an alternative provisioning interval; or AT&T may seek a waiver from the appropriate Commission if AT&T does not believe construction can be completed within the ordered interval as described above

Timeline Extensions

If AT&T does not believe that construction can be completed within the designated provisioning interval, and AT&T and the CLEC cannot agree upon a mutually agreeable completion date, AT&T may seek an extension from the appropriate Commission within forty-five (45) days of receipt of a Bona Fide Firm Order for an initial request, or within thirty (30) days of receipt of a Bona Fide Firm Order for an augment request.

The following table summarizes information provided above:    

	 

	 

	VIRTUAL

	PHYSICAL COLLOCATION


	Description of Required Activity 

	 Critical Dates

	Virtual

	Caged Physical

	Cageless Physical


	 

	 

	 

	 

	 


	Application Response including Space Availability and Price Quote
	Regulatory Due Date

	15

Calendar Days from Bona Fide Application
	15

Calendar Days from Bona Fide Application
	15

Calendar Days from Bona Fide Application

	Initial Request for Provisioning          

	Regulatory Due Date

	60
Calendar Days
from Bona Fide Firm Order
	90
Calendar Days
from Bona Fide Firm Order
	90
Calendar Days
from Bona Fide Firm

	Augment Request for Provisioning with additional Space

	Regulatory Due Date

	60
Calendar Days
from Bona Fide Firm Order
	90
Calendar Days
from Bona Fide Firm Order
	90
Calendar Days
from Bona Fide Firm Order

	Augment Request for Provisioning without additional Space

	Regulatory Due Date
	60
Calendar Days
from Bona Fide Firm Order
	45
Calendar Days
from Bona Fide Firm Order
	45
Calendar Days
from Bona Fide Firm Order


	


