COLLOCATION INTERVALS
AT&T ALABAMA, FLORIDA, GEORIGIA, KENTUCKY, LOUISIANA, MISSISSIPPI, NORTH & SOUTH CAROLINA, & TENNESSEE

APPLICATION RESPONSE INTERVALS FOR ALABAMA, GEORGIA, KENTUCKY, LOUISIANA, MISSISSIPPI, N & S CAROLINA

Within ten (10) days of receipt of a Bona Fide Application, it will have been determined that the amount of requested space is available, or a lesser amount of space is available and the customer will receive a Space Availability Response. Should the CLEC submit ten (10) or more applications within ten (10) days, the initial fifteen (15) day response interval will increase by ten (10) days for every additional ten (10) applications or fraction thereof. 

 Physical Collocation

Within fifteen (15) days of the Bona Fide Application, AT&T will provide an Application Response which includes sufficient information to enable the CLEC to move forward with placing a Firm Order.  The Application Response will include, at a minimum, the space configuration (if space was requested), the Cable Installation Fee, the Cable Records Fee, and any other applicable space preparation fees.

Virtual Collocation

Within ten (10) days of receipt of a Bona Fide Application, AT&T will provide an Application Response which includes sufficient information to enable the CLEC to move forward with placing a Firm Order.  The Application Response will include, at a minimum, the space configuration (if space was requested), the Cable Installation Fee, the Cable Records Fee, and any other applicable space preparation fees.   
CONSTRUCTION AND PROVISIONING INTERVALS FOR ALABAMA, GEORIGIA, KENTUCKY, LOUISIANA, MISSISSIPPI, N & S CAROLINA
Physical Collocation
AT&T will complete construction of CAGED physical collocation space for INITIAL requests as soon as possible within a maximum of ninety (90) days from receipt of a Bona Fide Firm Order, or as agreed to by the Parties.

AT&T will complete construction of CAGELESS physical collocation space for INITIAL requests as soon as possible within a maximum of sixty (60) days from receipt of a Bona Fide Firm Order, or as agreed to by the Parties.

For alterations to the initial space request, AT&T will complete construction of physical collocation space for AUGMENT requests including additional caged or cageless space as soon as possible from receipt of a Bona Fide Firm Order, within a maximum of ninety (90) days specified in the table below for major augments, or as agreed to by the Parties.

AT&T will complete construction of Physical Collocation Space for AUGMENT requests NOT requiring additional space as soon as possible from receipt of a Bona Fide Firm order, within the maximum of days specified in table below for simple, minor, intermediate, ordinary, or extraordinary augments, or as agreed to by the Parties.
Virtual Collocation

AT&T will complete construction of virtual collocation space for INITIAL requests as soon as possible within a maximum of fifty (50) days from receipt of a Bona Fide Firm Order, or as agreed to by the Parties.

For alterations to the initial space request, AT&T will complete construction of virtual collocation space for AUGMENT requests including additional virtual space as soon as possible from receipt of a Bona Fide Firm Order, within a maximum of sixty (60) days specified in the table below for major augments (50 days for Louisiana), or as agreed to by the Parties.

AT&T will complete construction of virtual collocation space for AUGMENT requests NOT requiring additional space as soon as possible from receipt of a Bona Fide Firm order, within the maximum of days specified in table below for simple, minor, intermediate, ordinary, or extraordinary augments, or as agreed to by the Parties.
Ordinary vs. extraordinary Conditions
Intervals are based upon “ordinary” conditions.  Ordinary conditions are defined as space being available with only minor changes being required to AT&T’s support systems in the central office.  (Examples include, but are not limited to, minor modifications to HVAC, cable support systems, and power plant.)

 “Extraordinary” conditions can include, but are not limited to, power plant additions or upgrades, major AT&T equipment rearrangements or additions; major mechanical additions or upgrades; major upgrades for ADA compliance; environmental hazards or hazardous materials abatement; and arrangements for which equipment shipping intervals are extraordinary in length.  With extraordinary conditions, the Parties may mutually agree to renegotiate the intervals stated below; or AT&T may seek a waiver from the appropriate Commission if AT&T does not believe construction can be completed within the ordered interval as described above

Timeline Extensions

If AT&T does not believe that construction can be completed within the designated provisioning interval, and AT&T and the CLEC cannot agree upon a mutually agreeable completion date, AT&T may seek an extension from the appropriate Commission within forty-five (45) days of receipt of a Bona Fide Firm Order for an initial request, or within thirty (30) days of receipt of a Bona Fide Firm Order for an augment request.

The following tables summarize information provided above:  
	          Collocation Interval Guide

	for the States of AL, GA, KY, LA, MS, NC & SC

	
	
	
	
	

	
	
	VIRTUAL
	PHYSICAL COLLOCATION

	Description of Required Activity 
	Critical Dates
	Virtual
	Caged Physical
	Cageless Physical

	 
	 
	 
	 
	 

	Bona Fide Application Accepted or Denied. Space Available - Y/N 
	Regulatory Due Date
	10
Calendar Days from Bona Fide Application
	10
Calendar Days from Bona Fide Application
	10
Calendar Days from Bona Fide Application

	Application Response with Price Quote (Interval begins from Bona Fide Application)
	Regulatory Due Date
	10
Calendar Days
from Bona Fide Application
	15
Calendar Days
from Bona Fide Application
	15
Calendar Days
from Bona Fide Application

	Initial Request for Provisioning - Ordinary                
	Regulatory Due Date
	50
Calendar Days
from Bona Fide Firm Order
	90
Calendar Days
from Bona Fide Firm Order
	60
Calendar Days
from Bona Fide Firm Order

	Initial Request for Provisioning - Extraordinary
	Regulatory Due Date
	60
Calendar Days
from Bona Fide Firm Order/ 50 Days -LA Only
	90
Calendar Days
from Bona Fide Firm Order
	90
Calendar Days
from Bona Fide Firm Order

	For Appropriate Augment Intervals - Please Reference the Tab Entitled "Augments" 
	 
	 
	 
	 


	          Collocation Interval Guide

	            Augment Categories/Intervals

	for the States of AL, GA, KY, LA, MS, NC & SC

	Augment Category
	Work Activity in Category #1
	Work Activity in Category #2
	Work Activity in Category #3
	Work Activity in Category #4
	Work Activity in Category #5
	Provisioning Interval            (Notes 1,2,3) 

	 
	 
	 
	 
	 
	 
	 

	SIMPLE AUGMENTS
	Customer adds of equipment. Structural capacity exists
	Fuse Change - Increase or decrease; existing BST BDFB; fuse positions and power capacity available
	Provide extension of existing AC convenience outlet circuit within existing caged space arrangment
	N/A
	N/A
	20  Calendar Days from Bona Fide Firm Order date

	MINOR AUGMENTS
	Databasing ONLY- Maximum 168 DS1 Terminations 
	Databasing ONLY- Max combined total 96 DS3 and STS Terminations
	Databasing ONLY- Maximum 99 Fiber Terminations
	Databasing ONLY-Maximum 2000 DS0 Terminations 
	N/A
	45 Calendar Days from Bona Fide Firm Order date

	INTERMEDIATE AUGMENTS 
	Databasing AND AT&T Install of Termination Panels, Relay Racks or Additional Structure - Maximum of 168 DS1 Terminations
	Databasing AND AT&T Install of Termination Panels, Relay Racks or Additional Structure- Max combined total 96 DS3 and STS Terminations
	Databasing AND AT&T Install of Termination Panels, Relay Racks or Additional Structure-Maximum 99 Fiber Terminations
	Databasing AND AT&T Install of Termination Panels, Relay Racks or Additional Structure-Maximum of 2000 DS0 Terminations
	ONLY Cable Racks or Other Support Structure Required to Support Co-Carrier Cross Connects or Direct Connect
	45 Calendar Days from Bona Fide Firm Order date for ALL PHYSICAL. 60 Calendar Days for all VIRTUAL/ LA=50 days

	MAJOR AUGMENTS - PHYSICAL
	All Requests Additional Physical  Collocation Space (Caged or Cageless)
	N/A
	N/A
	N/A
	N/A
	90 Calendar Days from Bona Fide Firm Order Date

	MAJOR AUGMENTS - VIRTUAL
	All Requests Additional Virtual Collocation Space 
	N/A
	N/A
	N/A
	N/A
	60 Calendar Days from Bona Fide Firm Order Date / LA=50 days

	 AUGMENTS - PHYSICAL   CAGED
	 Physical Caged Augments Not Expressly Included in the Above Categories 
	N/A
	N/A
	N/A
	N/A
	45 Calendar Days from Bona FIde Firm Order Date

	AUGMENTS - PHYSICAL CAGELESS       
	Physical Cageless  Augments not expressly Included in the above categories 
	N/A
	N/A
	N/A
	N/A
	45 Calendar Days from Bona Fide Firm Order Date

	AUGMENTS - PHYSICAL CAGED & CAGELESS - EXTRAORDINARY CONDITIONS          SEE NOTE 4
	Physical Caged/Cageless Augments not expressly included in the above categories, with Extraordinary Conditions 
	N/A
	N/A
	N/A
	N/A
	45 Calendar Days from Bona Fide Firm Order Date

	AUGMENTS - VIRTUAL       
	 Virtual Augments not expressly included in the above categories 
	N/A
	N/A
	N/A
	N/A
	50 Calendar Days from Bona Fide Firm Order Date

	AUGMENTS - VIRTUAL - EXTRAORDINARY CONDITIONS          SEE NOTE 4
	Virtual Augments not expressly included in the above categories, with Extraordinary Conditions
	N/A
	N/A
	N/A
	N/A
	60 Calendar Days from Bona Fide Firm Order Date/ LA = 50 days

	Note #1 - Augment Application with two (2) of more work items in one Augment Category changes interval to next category. Simple to Minor; Minor to 

	               Intermediate; Intermediate to Major
	
	
	
	
	

	Note #2 - Augment Application with three (3) of more work items in one Augment Category changes interval to Major Physical or Major Virtual

	Note #3 - Augment Application with one (1) work item from (2) Augment Categories = greater interval of the two categories
	

	Note #4 - "Extraordinary" conditions can include, but are not limited to, power plant additions or upgrades, major AT&T equipment rearrangements

	               or additions; major mechanical adds or upgrades; major upgrades for ADA compliance; environmental hazards or hazardous materials 

	               and equipment shipping intervals extraordinary in length.
	
	
	
	


